NexaWorks — Synthetic Supplier RFP Response

Fictional document created for testing the Agentic RFP Evaluation and Supplier Ranking mini-project. No real supplier or confidential information is used.

1. Executive Summary and Understanding

NexaWorks presents a balanced proposal with a detailed implementation plan, clear milestones, strong support model, and moderate commercial assumptions.

Supplier Profile

Balanced proposal; strongest implementation plan and support model.

2. Proposed Solution and Implementation Approach

NexaWorks proposes a phased architecture with integration discovery, interface contracts, automated testing, observability, deployment pipelines, and a controlled production rollout. It includes a rollback approach and explicit dependency tracking.

3. Timeline, Team Structure and Milestones

12-week implementation: weeks 1-2 discovery, 3-4 design, 5-8 build, 9-10 integration/UAT, 11 security and performance validation, 12 go-live. Team: program manager, solution architect, 3 engineers, QA engineer, security advisor, and support transition lead.

NexaWorks — Commercial and Risk Details

4. Price Table and Assumptions

Base implementation: $330,000. Year-one support: $70,000. Optional training: $20,000. Pricing includes standard integration work and two UAT cycles.

5. Security, Compliance and Risk Controls

Provides encryption, RBAC, SSO, logging, vulnerability management, secure SDLC practices, privacy review, audit trails, backup/restore testing, and incident response. References ISO 27001 and SOC 2 practices, but formal certificates are not attached.

Risk and Missing Information

Some pricing assumptions depend on the number of integrations. Formal certification documents are not attached.

6. Support Model, Experience and References

24x7 critical support, one-hour acknowledgement for critical incidents, named service manager, monthly service review, knowledge transfer, and documented escalation path. Three comparable engagements are summarized.

Evaluation note

This proposal intentionally contains a mix of strong evidence and omissions so an AI evaluator can demonstrate evidence-grounded scoring, warnings, peer benchmarking, and explainability.

NexaWorks — Appendix: Evaluation Evidence

Key evidence summary

Area	Proposal evidence
Technical	NexaWorks proposes a phased architecture with integration discovery, interface contracts, automated testing, observability, deployment pipelines, and a controlled production rollout. It includes a rollback approach and explicit dependency tracking.
Implementation	12-week implementation: weeks 1-2 discovery, 3-4 design, 5-8 build, 9-10 integration/UAT, 11 security and performance validation, 12 go-live. Team: program manager, solution architect, 3 engineers, QA engineer, security advisor, and support transition lead.
Commercial	Base implementation: $330,000. Year-one support: $70,000. Optional training: $20,000. Pricing includes standard integration work and two UAT cycles.
Security	Provides encryption, RBAC, SSO, logging, vulnerability management, secure SDLC practices, privacy review, audit trails, backup/restore testing, and incident response. References ISO 27001 and SOC 2 practices, but formal certificates are not attached.
Support/Experience	24x7 critical support, one-hour acknowledgement for critical incidents, named service manager, monthly service review, knowledge transfer, and documented escalation path. Three comparable engagements are summarized.